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GMDC GRAMYA VIKAS TRUST  

C/o. GUJARAT MINERAL DEVELOPMENT CORPORATION LTD 
(A Govt. of Gujarat Enterprise) 
CIN :L14100GJ1963SGC001206 

GST :24AAACG7987P1ZT 
 
 
 
 

TENDER NO. : 19/BVN/PIPE CULVERT-RCC ROAD/2022  
 
 

Construction of Pipe culvert and RCC road in river between 
Bhuteshwar-Bhumbli village road near  

GMDC lignite Project Bhavnagar,  
District- Bhavnagar 

 
 

TECHNICAL BID-I I 
 
 

 

GMDC GRAMYA VIKAS TRUST  
 
 

Khanij Bhavan, Near University Ground, 132 feet Ring  Road                     
Vastrapur, Ahmedabad-380 052 

Phone : (079) 27913200, 27913501 Fax No : (079) 27911540 
Email: civil@GMDC-GVTltd.com  Website: www.GMDC-GVTltd.com 
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   GENERAL CONDITIONS OF CONTRACT 
 
 
1. Definitions 
 
1.(1) The Contract Document consists of the Agreement, the General Conditions of the 

Contract, Special conditions of the contract, Specifications and Bills of Quantities 
including all modifications thereof incorporated in the document before the execution 
and the Contract Drawings prepared by the Architect and the Consultant from time to 
time. These form the contract. 

 
1.(2) Owner/Client/Employer  : GMDC GRAMYA VIKAS TRUST 

 (GMDC-GVT) 
        Contractor    : Successful Tenderer 
             Architect:   

Consultant   ----- :  
 
Engineer    :  
 

 The Clerk of Work:   : Same as Engineer 
  

Engineer In-charge :           Engineer of GMDC /GMDC-GVT-GVT 
 Site In-charge    : Contractor’s Senior Engineer 
 

Are those mentioned as such in the Agreement and shall include their legal 
representatives, assigns or successors.  

  
1.(3) "The Site" shall mean the site of the Contract work including any building and erections 

thereon and any other land allotted by the Employer GMDC-GVT , Ahmedabad for 
Contractor's use. 

 
1.(4) The term "Sub-Contractor", as employed herein, includes those having a direct contract 

with the Contractor and it includes one who furnishes material worked to a special 
design according to the plans or specifications of this work but does not include one 
who merely furnishes material not so worked. 

 
 Any one doing work on a piece rate basis shall be deemed a Sub-Contractor. 
 
1.(5) Written notice shall be deemed to have been duly served if delivered in person to the 

individual or to a member of the firm or to an office of the corporation for whom it is 
intended, or if delivered at or sent by registered mail to the last business address 
known to him who gives the notice. 

 
1.(6) The term "Work", of the Contractor or Sub-Contractor includes labour or material or 

both. 
 
1.(7) All time limits stated in the Contract Document are the essence of the contract. 
 
1.(8) The law of the place of work shall govern the construction under this contract. 
 
1.(9) The date of virtual completion of a project or specified area of a project is the date when 

construction is sufficiently completed, in accordance with the Contract Documents as 
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modified by any change or variation orders agreed to by the parties, so that GMDC-
GVT can occupy the project for the use it was intended. 

 
2. Contract Document 
 
2. The following documents shall constitute the Contract Document: 
 
 Conditions of Tendering  
 Form of Tender  
 Articles of Agreement 
 General and Special Conditions of Contract 
 Specifications 
 Scope of Work  
 Bills of Quantities 
   
 The Contract Document is complementary. What is called for in any one shall be as 

binding as if called for by all. 
 
 The Contract Document shall remain in the custody of GMDC-GVT so as to be 

available at all reasonable times for the inspection of the Contractor. Immediately after 
the execution of the Contract one copy of the Contract Document shall without charge 
be supplied by GMDC-GVT to the Contractor  

 
 After the award of the Contract the Contractor shall without charge be supplied with all 

such further drawings and details as may be prepared by the Engineer and the 
Architect, from time to time as the work proceeds as are reasonably necessary either to 
explain or amplify the Contract Drawings or to enable the Contractor to carry out and 
complete the work in accordance with these Conditions.  

 
 The Contractor shall keep one copy of the Specifications, Descriptive schedule or other 

like document referred to in this clause and one copy of the Contract Drawings and 
such other drawings and details supplied to him from time to time and referred to in this 
clause and written instructions referred to in clause and sub-clause 9, 16(1), 16(2) and 
30 upon the site so as to be available to the Engineer or the Architect or GMDC-GVT at 
reasonable times. 

 
 None of the document herein before mentioned shall be used by the Contractor for any 

purpose other than this Contract.  
 
 Upon final payment under clause 31(6) of these Conditions, the Contractor shall 

forthwith return to the Engineer and the Architect all Drawings, Details, Specifications, 
Descriptive Schedule and other Document of like nature which bears his name or that 
of the Engineer and/or the Architect. 

 
3. Type of Contract 
 
  The Contract shall be fixed item-rate contract. The Contractor shall be paid for the 

actual quantity of work done,  measured at site, at the rates quoted by him in the 
Contract Bills. 

  
Contractor’s rates shall remain unchanged although the actual quantities may be 
different from those shown in the Bill of quantities. The quoted item rates shall be 
inclusive of all the liabilities / responsibilities relating to contract labour laws / 
Insurance / Provident Funds and any statutory liability etc. and no variation in prices 
will be effected for that purpose. Any rise in the quoted item rates due to escalation in 
cost of materials, labour, increase in any existing taxes or imposition of any new taxes 
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etc shall have to be borne  by the Contractor and the rates shall not be subject to any 
change whatsoever. 

 
The basis of price is firm and free from any kind of escalation including statutory 
levies throughout the validity of the agreed rates. No escalation towards any variation 
in cost of labour, plant & machinery, currency fluctuations, Petroleum products, 
Electricity will be considered during the validity of contract. The prices are inclusive 
supply of all material The prices are inclusive of all applicable taxes (Except service 
tax)   duties, levies, transportation, insurance and workman’s compensation. The 
prices are inclusive of work contract tax if applicable. 

 
The unit rates will be valid for a period of as defined in the LOI/PO/Work order from 
the date of work order. 

 
No extra claim/compensation will be entertained for idle time. 

 
The rates agreed in schedule of rates shall cover for all charges and expenses. 

 
Quantities mentioned in the Bill of quantities are indicative ones, which have been 
estimated based on assumed details. The Contractor must verify & workout the actual 
requirements based on the construction drawings which shall be issued to contractor 
before ordering of materials and / or starting the job and the Owner / Consultant shall 
not be responsible for delay in completion and any extra cost to the Contractor due to 
shortfall or excess purchases done by the Contractor. 

 
4. Schedule of Quantities  
 
 The schedule of Quantities given in the Contract Bill are provisional and are meant to 

indicate the intent of the work and to provide a uniform basis for tendering. GMDC-GVT 
reserves the right to increase or decrease any of the quantities to any extent or to 
totally omit any item of work and the Contractor shall not claim any extras or damages 
on these grounds. 

 
 Any error in description or in quantity or omission of items from the Contract Bill shall 

not vitiate this Contract but shall be treated as a variation. 
 
5. Drawings (Not applicable for Housekeeping tender)  
 
5.(1) Tender Drawings 
 
 Tender drawings describe the general nature of works. However, there may be 

substantial variation in these and detailed execution drawings issued to the Contractor 
from time to time. Such variations  will not vitiate the Contract. 

 
5.(2) Further Drawings and Instructions 
 
 The Engineer, the Architect and GMDC-GVT shall have full power and authority to sup-

ply to the Contractor from time to time, during the progress of the works, such further 
drawings and instructions as shall be necessary for the purpose of the proper and 
adequate execution and maintenance of the Works. The Contractor shall carry out and 
be bound by the same. 
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5.(3) Disruption of Progress 
 
 The Contractor shall give written notice to GMDC-GVT or the Engineer or the Architect 

whenever planning or progress of the Works is likely to be delayed or disrupted unless 
any other drawing or order, including a direction, instruction or approval, is issued by 
the Engineer of GMDC-GVT within a reasonable time. The notice shall include details 
of the drawings or order required and of why and by when it is required and of any 
delay or disruption likely to be suffered if it is late. 

 
6. Contract Sum 
 
6. The Contract Sum shall not be adjusted or altered in any way whatsoever otherwise 

than in accordance with the express provisions of these conditions, and subject to 
clause 5(4)B of these Conditions. Any error whether of Arithmetic or not in the 
computation of the Contract Sum shall be deemed to have been accepted by the 
parties hereto. 

 
7. Contract Bills 
 
7.(1) The quality and quantity of the work included in the Contract Sum shall be deemed to 

be that which  is set out in the Contract Bills. Nothing contained in the Contract Bill shall 
override, modify or affect in any way whatsoever the application or interpretation of that 
which is contained in these conditions. 

 
7.(2) Any error in description or in quantity or omission of items from the Contract Bills shall 

not vitiate this Contract but shall be corrected and deemed to be a variation required by 
the Engineer. 

 
8.  Scope and Intent 
 
8.(1) Scope : The general character and the scope of the work is 

illustrated and defined by the Specifications and the Bills of Quantities 
herewith attached and by the  Drawings. If the Contractor shall find any 
discrepancy in or divergence between the Contract Drawing and/or the 
Contract Bills he shall immediately give to the Engineer a written notice 
specifying the discrepancy or divergence and the Engineer shall issue 
instruction in regard thereto. 

 
8.(2) Extent : The Contractor shall carry out and complete the work in 

every respect in  accordance with this Contract and with the direction of 
and to the reasonable satisfaction of the Engineer.  

 
8.(3) Intent : The intention of the Document is to include all labour and 

materials, Sample & mock up items , taxes and Government duties, 
equipment and transportation necessary for the proper execution of the 
work.  

 
9. Engineers Instructions 
 
9.(1) The Contractor shall forthwith comply with and duly execute any works comprised in 

such instructions issued to him by Engineer in regard to any matter in respect of which 
the Engineer is expressly empowered by these Conditions to issue instructions 
provided always that verbal instructions, directions and explanations given to the 
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Contractor or his work representative by the Engineer shall, if involving a variation, be 
confirmed in writing. 

 
 If within seven days after receipt of a written notice from the Engineer, requiring 

compliance with an instruction the Contractor does not comply herewith, then GMDC-
GVT may employ and pay other persons to execute any work whatsoever which may 
be necessary to give effect to such instructions and all cost incurred with such 
employment shall be recoverable from the Contractor by GMDC-GVT as debt or may 
be deducted by him from any monies due or to become due to the Contractor under 
this Contract. 

 
9.(2) Upon receipt of what propose to be an instruction issued to him by the Engineer, the 

Contractor may request the Engineer to specify in writing the provision of these 
conditions which empowers the issue of the said instruction. The Engineer shall 
forthwith comply with any such request, and if the Contractor shall thereafter comply 
with the said instruction, then the issue of the instruction shall be deemed for all 
purposes of this Contract to have been empowered by the provision of these 
Conditions specified by the Engineer in answer to the Contractor's request. 

 
9.(3) All instructions issued by the Engineer shall be in writing. Any instruction issued orally 

shall be of immediate effect, but shall be confirmed in writing by the Contractor to the 
Engineer within seven days, and if not dissented from in writing by the Engineer to the 
Contractor within seven days from  receipt of the Contractor's confirmation, shall take 
effect as from the expiration of the latter said seven days. 

 
 Provided always: 
 
 9.(3)A. That if the Engineer within seven days of giving such an oral instruction 

shall himself confirm the same in writing, then the Contractor shall not be 
obliged to confirm as aforesaid, and the said instruction shall take effect as from 
the date of the Engineer's confirmation and 

 
 9.(3)B. That if neither the Contractor nor the Engineer shall confirm such an oral 

instruction in the manner and at the time aforesaid but the Contractor shall 
nevertheless comply with the same, then the Engineer may confirm the same in 
writing at any time prior to the issue of the Final Certificate, and the said 
instruction shall thereupon be deemed to have taken effect on the date on 
which it was issued. 

 
10. . Site 
 
10.(1) Visit : Before tendering, the Contractor shall have visited and 

examined the site and satisfied himself as to the nature of the existing 
roads or other means of communication and the character of the soil 
and of the excavations, the correct dimensions of the work and the 
facilities for obtaining any special articles called for in the Contract 
Document and shall have obtained generally his own information on all 
matters affecting the continuation and progress of the works. 

 
 No extra charge made in consequence of any misunderstanding or incorrect 

information on any of these points, or on the grounds of insufficient description, will be 
allowed. Should the Contractor after visiting the site, find any discrepancies, omissions, 
ambiguities or conflicts in or among the Contract Document, or to be in doubt as to their 
meaning, he shall bring the questions to the Engineer's attention, not later than seven 
days before the last date for submission of the tender. 
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11.(2) Possession : The Contractor shall be allowed 
admittance to the site on the 'Date of Commencement' stated in 
the Appendix and he shall thereupon and forthwith begin the 
work and shall regularly proceed with and complete the same on 
or before the 'Date of Completion' stated in the Appendix subject 
nevertheless to the provision for extension of time hereafter 
contained. 

 
11.(3) Treasures : Any Treasures, Coins or objects of 

Antiquity, which may be found at site shall be the property of 
GMDC-GVT and handed over to GMDC-GVT. 

 
 
11.(4) Use of Site 
 
 In particular the following provisions shall be deemed to apply to the possession and 

use of the Site. 
 
 A The lands and other places outside the Site which are the 

property of or under the control of GMDC-GVT shall be used strictly in 
accordance with the instructions of the Engineer or Clerk of Works. 

 
 B The Contractor shall at  any time move any vehicle, machine, 

vessel or any other obstruction within his control that may be required by 
the Clerk of Works to be moved such things or such obstructions 
promptly on instructions being given and at his own cost unless the 
Clerk of Works decides otherwise. 

 
 C The Contractor shall  maintain  access for the inspection, 

operation and maintenance of any of the plant or the Works belonging to 
GMDC-GVT which lie within the Site or elsewhere. 

 
 D The Contractor  shall not use any portion of the Site for any 

purpose not connected with the Works unless prior written permission of 
the Clerk of Works shall have been obtained. 

 
 
 
12.  Progress Chart 
 
12.(1) The Contractor shall prepare progress charts and submit the same for approval of the 

Engineer and for his record within twenty-one days of the Award of the Contract. The 
charts shall indicate the expected date of commencement and completion of each of 
the items of the work and shall  be in a form approved by the Engineer. The chart shall 
also indicate the scheduling of samples, Shop Drawings and approvals. 

 
 The Contractor shall, whenever required by the Engineer, also provide in writing for his 

information a general description of the arrangements and method which the Contractor 
proposes to adopt for execution of the Works. 

 
12(2) If at any time it should appear to the Engineer that the actual progress of the Works 

does not  conform to the programme to which consent has been given under sub- 
clause 14.1, the Contractor shall produce within a week's time at the request of the 
Engineer, a revised programme showing the modifications to such programmes 
necessary to ensure completion of the Work within the Time for Completion. 
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12.(3) The Contractor shall, if required any time by the Engineer, deliver to the Engineer a 
return in detail, in such form and at such interval as the Engineer may prescribe 
showing the status of work by the Contractor at site. 

 
12(4) Records 
 
 The Contractor shall, at his own cost, keep all records concerning works and progress 

of construction. He shall also record daily weather condition. 
 
 
13. Engineer's Status and Decisions 
 
13.(1) The Engineer shall be GMDC-GVT's representative during the currency of the Contract. 

The Engineer shall periodically visit the site to familiarise himself generally with the 
progress and the quality of the work and to determine in general if the work is 
proceeding in accordance with the Contract Document. He shall not be required to 
make exhaustive or continuous on site inspections to check the quality or quantity of 
the work and he shall not be responsible for the Contractor's failure to carry out the 
construction work in accordance  with the Contract Document, and he shall condemn 
work which fails to conform to the Contract Document. He shall have authority to act on 
behalf of GMDC-GVT only to the extent expressly provided in the Contract Document.  
He shall have authority to stop the work whenever such stoppage may be necessary in 
his reasonable opinion to ensure the proper execution of the Contract.  

 
 The Engineer shall be in the first instance the interpreter of the Conditions of this 

Contract and the judge of its performance. He shall side neither with GMDC-GVT nor 
with the Contractor but shall use his powers under the Contract to enforce its faithful 
performance by both. In case of the termination of the appointment of the Engineer 
GMDC-GVT shall appoint a capable and reputable Engineer against whom the 
Contractor shall make no reasonable objection and whose status under the Contract 
shall be that of the former Engineer.  

 
13.(2) Decision : 
  
 The Engineer shall within a reasonable time make decisions on all claims of GMDC-

GVT or the Contractor and all other matters relating to the execution and progress of 
the work or the interpretation of the Contract Document. 

 
 The Engineer may in his absolute discretion and from time to time issue further 

Drawings, Details and/or written instructions, written directions and written explanations 
in regard to: 

 
 A. Variation or modifications of the design. 
 B. The quality or quantity of works or the additions or omission or 

substitution of any work. 
 C. Any discrepancy in or divergence between the Drawings and / or 

specifications 
 D. The removal and/or re-execution of any works executed by the Contractor. 
 E. The dismissal from the works of any persons employed thereon. 
 F. The opening up for inspection of any work covered up. 
 G. The amending and making good of any defects under Defects Liability 

Period. 
 H. The removal from the site of any materials brought thereon by the 

Contractor and the substitution of any other material therefore. 
 J. Assignment and sub-letting. 
 K. Delay and extension time. 
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 L. The postponement of any work to be executed under the provision of 
this Contract. 

 
13.(3) Dismissal : 
  
 The Contractor shall on the request of the Engineer immediately dismiss from the works 

any person employed thereon by him who may in the opinion of the Engineer be 
incompetent or misconducts himself and such person shall not be again employed on 
the work without the permission of the Engineer. 

 
14. Security Deposit (As per Technical Bid-I)  
 

 15. Clerk of Works 

 
 The term "Clerk of Works" shall mean the person approved by the Engineer and 

appointed and paid by GMDC-GVT and acting under the orders of the Engineer to 
inspect the works in the absence of the Engineer; the Contractor shall afford the Clerk 
of Works every facility and assistance for inspecting the works and materials and for 
checking and measuring time and materials. Neither the Clerk of Works nor any 
representative of the Engineer shall have power to set out works or to revoke, alter, 
enlarge or relax any requirements of the Contract or to  sanction any day work, 
additions, alternations, deviations or omissions, or any extra work whatever except in 
so far as such authority may be specially conferred by a written order of the Engineer. 

 
 The Clerk of Works or any representative of the Engineer shall have power to give 

notice to the Contractor or to his representative of non-approval of any work or 
materials and such work shall be suspended or the use of such materials shall be 
discontinued until the decision of the Engineer, is obtained. The works will from time to 
time be examined by the Engineer, the Clerk of Works or the Engineer's representative 
but such examination shall not in any way exonerate the Contractor from the obligation 
to remedy any defects which may be found to exist at any stage of the works or after 
the same is completed. Subject to the limitation of this clause the Contractor shall take 
instructions only from the Engineer. 

 
16. Equipment : 
 
 The Contractor shall provide and install all necessary hoists, ladders, scaffolding, tools, 

tackles, plants, all transport for labour materials and plant necessary for the proper 
execution and completion of the work to the satisfaction of the Engineer. 

 
 
17 Storage of Materials : 
 The Contractor shall provide, erect and maintain proper  sheds for the storage and 

protection of the materials etc. and also for the execution of Work which may be 
prepared on the Site. 

 
18. Sanitary Conveniences : 
 
 The Contractor shall provide and erect all necessary sanitary convenience for the Site 

staff and the workmen, maintain in a clean orderly condition and clean and deodorize 
the ground after removal. 

 
 
 



                                                             

            10 

                                                               

19 The Contractor shall inform the Engineer about his management and staff structure for 
the project including the name of the Site-in-Charge. 

 
20. Taxes- As per clause in Technical Bid-I 
 
 
21. Statutory obligations, notices, fees and charges  
 
21.(1) The Contractor shall comply with and give all notices required by any Government 

authority, and instrument, rule or order made under any Act of Parliament or any 
regulation or Bye-law of any local authority relating to the work or with whose system 
the same is or will be connected. The Contractor before making any variation from the 
Contract Drawings or Contract Bills necessitated by such compliance shall give to the 
Engineer a written notice specifying and giving reasons for such variations and the 
Engineer may issue instructions in regard thereto. If within ten days of having given a 
said written notice the Contractor does not receive any instructions in regard to the 
matters therein specified, he shall proceed with the work conforming to the Act of 
Parliament, instrument, rule, order, regulations or Bye- law in question and any 
variation thereby necessitated shall be deemed to be a variation required by the 
Engineer. 

 
21.(2) The Contractor shall pay and indemnify GMDC-GVT against liability in respect of any 

fees or charges (including any rates and taxes) legally demandable under any Act of 
Parliament, instrument, rule or order or any regulation or Bye-law or any local authority 
in respect of the Work. 

 
22. Royalties and Patent Rights 
 
22. All royalties or other sums payable in respect of the supply and use in carrying out the 

work as desired by or referred to in the Contract Bills of any patented articles, process 
or inventions shall be deemed to have been included in the Contract Sum, and the 
Contractor shall indemnify GMDC-GVT from and against all claims, proceedings, 
damages, costs and expenses which may be brought or made against GMDC-GVT or 
to which he may be put by reason of the Contractor infringing or being held to have 
infringed any patent rights in relation to any such articles, processes and inventions. 

 
23. Licenses and Permits for Materials under Government control 
 
23. Licenses and Permits for all materials under Government control shall be obtained by 

the Contractor through the collaboration and help of GMDC-GVT. The Contractor shall 
include in his tender all transport charges and other expense likely to be incurred to 
bring the materials to the Site. 

 
 
 
24. Assignment or sub-letting 
 
 The Contractor shall not without the written consent of the Engineer assign this 

Contract, and shall not without the written consent of the Engineer (which consent shall 
not be unreasonably withheld to the prejudice of the Contractor) sub-let any portion of 
the work. 

 
  
 
25. Prime Cost  
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. The following provisions of these conditions shall apply where Prime Cost sums are 
included in the Contract Bills or arise as a result of Engineer's instructions given in 
regard to the expenditure of provisional Sums in respect of any materials or goods to be 
fixed by the Contractor. 

 
25.(1) Such sums shall be understood to mean the net cost to be defrayed as a Prime Cost 

after deducting any trade or other discount and shall include sales-tax (where 
applicable) and other taxes and duties and the cost of packing carriage and delivery. 
Provided that where in opinion of the Engineer the Contractor has incurred expense for 
special packing or special carriage such special expense shall be allowed as part of the 
sums actually paid by the Contractor. 

 
25.(2) Such sums shall be expended in favour of such persons as the Engineer shall instruct, 

and all specialists, merchants, tradesman or others who are nominated by the Engineer 
to supply materials or goods are hereby declared to be the suppliers to the Contractor 
and are referred to in these conditions as "Nominated Suppliers" provided that the 
Engineer shall not (save where the Engineer and Contractor shall otherwise agree) 
nominate as a supplier a person who will not enter into a Contract of sale which 
provides (inter alia):- 

 
 25.(2)A        That the materials or goods to be supplied shall be to the 

reasonable satisfaction of the Engineer. 
 
 25.(2)B         That the nominated supplier shall make good by 

replacement or otherwise any defects in the materials or goods supplied 
which  appear within such period as is therein mentioned and shall bear 
any expenses reasonably incurred by the Contractor as a direct 
consequence of such defects, provided that : 

 
 (I) Where the materials or goods have been used or fixed such defects are 

not such that examination by the Contractor ought to have revealed them before 
using or fixing. 

 
 (ii) Such defects are due solely to defective workmanship or material in the 

goods supplied and shall not have been caused by improper storage by the 
Contractor or misuse or by any act or neglect of either the Contractor, the 
Engineer or GMDC-GVT or by any person or persons for whom they may be 
responsible. 

 
 25.(2)C            That delivery of the materials or goods supplied shall be 

commenced and completed at such  times as the Contractor may 
reasonably direct. 

 
25.(3) All payments by the Contractor for materials or goods supplied by a Nominated 

Supplier shall be in full, and shall be paid within 30 days of the end of the month during 
which delivery is made. 

 
26. Artists and tradesmen 
 
. The Contractor shall permit the execution of work not forming part of this Contract by 

artists, tradesmen or others engaged by GMDC-GVT. Every such person shall for the 
purposes of clause 45 of these conditions be deemed to be a person for whom GMDC-
GVT is responsible and not be a Sub-Contractor. 

 
27. Separate Contracts 
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27.(1) GMDC-GVT reserves the right to let other Contracts in connection with his work under 
similar general conditions. The Contractor shall afford other contractors reasonable 
opportunity for the introduction and storage of their materials and the execution of their 
work, and shall properly connect and co-ordinate his work with theirs. If any part of 
Contractor's or Sub-Contractor's work depends for proper execution or results upon the 
work of any other Contractor, or Sub-Contractor, the Contractor shall inspect and 
promptly report to the Engineer any defects in such work that render it unsuitable for 
such proper execution and results. Failure of the Contractor to so inspect and report 
shall constitute an acceptance of the other Contractor's work as fit and proper for the 
acceptance of his work, except as to defects which may develop in the other 
Contractor's or Sub-Contractor's work after the execution of the work. To ensure the 
proper execution of his subsequent work the Contractor shall measure work already in 
place and shall at once report to the Engineer any discrepancy between the executed 
work and the Drawings. 

 
27.(2) Co-ordination with Other Contractors. 
 
 The Contractor shall submit the details of  Interior work /landscaping work  Programme 

to the Engineer who will co-ordinate with the Erection Programme separately submitted 
to him by the Erection Contractor. Such co-ordination of civil and erection works 
programme shall be agreed between the Engineer, Erection and Civil Works Contractor 
and the agreed programme shall then be mutually binding on Erection and Civil Works 
Contractors. 

 
28. Variations, Provisional and Prime Cost Sums 
 
28.(1) The Engineer may issue instruction requiring a variation and he may sanction in writing 

any variation made by the Contractor otherwise than pursuant to an instruction of the 
Engineer. No variation required by the Engineer or subsequently sanctioned by him 
shall vitiate this contract. 

 
28.(2) The term "Variation" as used in these conditions means the alteration or modification of 

the design, quality or quantity of the work as shown upon the Contract Drawings and 
desired by or referred to in the Contract Bills, and includes the addition, omission or 
substitution of any work, the alteration of the kind of standard of any of the materials or 
goods to be used in the work, and the removal from the site of any works, materials or 
goods to be used in the work and the removal from the site of any works materials or 
goods executed or brought thereon by the Contractor for the purposes of the work other 
than work, materials or goods which are not in accordance with this Contract. 

 
28(3) The Engineer shall issue instruction in regard to the expenditure of Prime Cost and 

Provisional Sums included in the Contract Bills and of Prime Cost Sums which arise as 
a result of instructions issued in regard to the expenditure of Provisional Sums. 

 
28.(4) All variations required by the Engineer or subsequently  sanctioned by  him in writing 

and all works executed by the Contractor for which Provisional Sums are included in 
the Contract Bills (other than work for which a tender made under clause 26(7) of these 
conditions has been accepted) shall be measured and valued by the Engineer who 
shall give to the Contractor an opportunity of being present at the time of such 
measurement and of taking such notes and measurement as the Contractor may  be 
required. The valuation of variations and of work executed by the Contractor for which a 
Provisional Sum is included in the Contract Bills, (other than work for which a tender 
has been accepted as aforesaid) unless otherwise agreed shall be made in accordance 
with the following rules. 
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 28.(4)A  The price in the Contract Bills shall determine the valuation of 
work of similar character executed under similar conditions as work 
priced therein. 

 
 28(4)B The said prices, where work is not of a similar character or 

executed under similar conditions as aforesaid, shall be the basis of 
prices for the same so far as may be reasonable, failing which, after due 
consultation by the Engineer with GMDC-GVT and the Contractor, 
suitable rates or prices shall be agreed upon between the Engineer and 
the Contractor. In the event of this agreement the Engineer shall fix such 
rates or prices as are, in his opinion, appropriate and shall notify the 
Contractor accordingly, with a copy to GMDC-GVT. 

 
 28.(4)CWhere work cannot properly be measured and valued the 

Contractor shall be allowed day-work rates on the prices prevailing 
when such work is carried out (unless otherwise provided in the 
Contract Bills) : 

 
(I) At the rates if any, inserted by the Contractor in the Contract Bills or in the form 

of Tender or in day work schedule or 
 

(ii) When no such rates have been inserted, at the rates prevailing in the market for 
material and labour and at the control rates for the controlled materials including 
in all cases the rate for delivery of the material at the work. 

  
 (iii) Contractor's profits and overheads at 15% shall be added to the rates 

arrived at herein. 
 
 Provided that in any case voucher specifying the time daily spent upon the work (and if 

required by the Engineer the workmen's names) and the materials employed shall be 
delivered for verification to the Engineer or his authorised representative not later than 
the end of the week following that in which the work has been executed. 

 
 28.(4)DThe prices in the Contract Bills shall determine the valuation of 

items omitted, provided that if omissions substantially vary the 
conditions under which any remaining items of work are carried out the 
prices for such remaining items shall be valued under rule (B) of this 
sub-clause. 

 
28(5) Effect shall be given to the measurement and valuation of variations under Sub-Clause 

(4) of this condition in Interim Certificates and by adjustment of the Contract Sum; and 
effect shall be given to the measurement and valuation of work for which a Provisional 
Sum is included in the Contract Bills under the said Sub-Clause in Interim Certificate 
and by adjustment of the Contract Sum in accordance with Clause 31(5) of these 
conditions. 

 
28.(6) If upon written application being made to him by the Contractor, the Engineer is of the 

opinion that a variation or the execution by the Contractor of work for which a 
Provisional Sum is included in the Contract Bills (other than work for which a tender 
made under clause 26(6) of these conditions has been accepted) has involved the 
Contractor in direct loss and/or expense for which he would not be reimbursed by 
payment in respect of a valuation made in accordance with the rules contained in 
Sub-Clause (4) of the Conditions and if the said application is made within a reasonable 
time of the loss or expense having been incurred then the Engineer shall ascertain the 
amount of such loss or expense. Any amount from time to time so ascertained shall be 
added to the Contract Sum, and if an Interim Certificate is issued after the date of 
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ascertainment any such amount shall be added to the amount which would otherwise 
be stated as due in such certificate. 

 
29. Certificates and Payments 
 
29.(1) The Contractor shall submit to the Engineer at the period named in the Appendix to 

these Conditions (Section G) six copies each signed by the Contractor's authorised 
representative, of a statement, in such form as the Engineer may from time to time 
prescribe, showing the amounts to which the Contractor considers himself to be entitled 
under the Contract. The Contractor shall ensure that such statement submitted by him 
shall have the same nomenclature as used in Tender/Order documents. 

 
 At the period of Interim Certificate named in the Appendix (Section G) to these 

conditions the Engineer shall issue a certificate stating the amount due to the 
Contractor from GMDC-GVT, and the Contractor shall be entitled to payment to these 
conditions. Interim valuations shall be made whenever the Engineer considers them to 
be necessary for the purpose of ascertaining the amount to be stated as due in an 
Interim Certificate. 

 
29.(2)A The amount stated as due in an Interim Certificate shall be the total value of the 

work properly executed less any amount which may be retained by GMDC-GVT 
(as provided in sub-clause (3) of this condition) and less any installments 
previously paid under this Condition. 

 
29.(2)B Value of certain materials and goods as and from such time to time as they are 

reasonably and properly placed at site and then only if adequately protected 
against weather or other casualties, may be included in the certificate as 
mentioned in the Special Conditions of Contract. 

 
          Notwithstanding to terms of this clause or any other clause of the 

Contract no amount will be certified by the Engineer for payment until fulfilment 
of provisions under this Contract by the Contractor. 

 
29.(3) GMDC-GVT may retain the percentage of the total value of the work, materials and 

goods referred to in Sub- Clause (2) of this condition which is named in the Appendix 
(Section G) to these Conditions as retention percentage. Provided always that when 
the sum of the amount so retained equals the amount named in the said Appendix as 
limit of retention fund or that amount as reduced in pursuance of clause 26(4) of these 
Conditions, as the case may be, no further amount shall be retained by virtue of this 
Sub-Clause. 

 
29.(4) The amounts retained by virtue of Sub-Clause (3) of this Condition shall be subject to 

the following rules:- 
 
 29.(4)A GMDC-GVT's interest in any amount so retained shall be 

fiduciary as trustee for the Contractor (but without obligation to invest), 
and the Contractor's beneficial interest therein shall be subject only to 
the right of GMDC-GVT to have recourse thereto from time to time for 
payment of any amount which he is entitled under the provisions of this 
Contract to deduct from any sum due or to become due to the 
Contractor. 

 
 29.(4)B On the issue of the certificate of virtual completion the Engineer 

shall issue a certificate for one moiety, of the 50 per cent of amounts 
then so retained and the Contractor shall be entitled to payment of the 
said moiety within the period for honouring certificate named in the 
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Appendix to these Conditions (Section G) and on expiry of maintenance 
period the Engineer shall issue a certificate for one moiety, of the 
balance 50 per cent of total amounts retained and the Contractor shall 
be entitled to payment of the said moiety within the period for honouring 
certificates names in the Appendix to the Conditions (Section G). 

 
29.(5)A The measurement and valuation of the work shall be completed within the 

period of final measurement and valuation stated in the appendix to these 
Conditions, and the Contractor shall be supplied with a copy of the priced bills of 
variation not later than the end of the said period and before the issue of the 
Final Certificate under Sub-Clause (6) of this Condition. 

 
29.(5)B Either before or within a reasonable time after Virtual Completion of the work 

the Contractor shall send to the Engineer all documents necessary for the 
purposes of the computation required by these Conditions including all 
documents relating to the accounts of nominated Sub- Contractors and 
Nominated Suppliers. 

 
29.(5)C In the settlement of accounts the amounts paid or payable under the 

appropriate contract by the Contractor to nominated Sub-Contractor or 
nominated supplier the amount paid shall be taken into account. 

 
29.(6) So soon as is practicable but before the expiration of the period the length of which is 

stated in the Appendix (Section G) to these Conditions from the end of the Defects 
Liability Period also stated in the said Appendix or from completion of making good 
defects under clause 40 of these conditions or from receipt by the Engineer of the 
Documents referred to in paragraph (b) of Sub-Clause (5) of this Condition, whichever 
is the latest, the Engineer shall issue the Final Certificate. The Final Certificate shall 
state: 

 
 29.(6)A The sum of the amount paid to the Contractor under Interim 

Certificate and the amount named in the said Appendix as limit of 
Retention Fund, and, 

 
 29.(6)B The Contract Sum adjusted as necessary in accordance with the 

terms of these Conditions, and the difference (if any) between the two 
sums shall be expressed in the said Certificate as a balance due to the 
Contractor from GMDC-GVT or to GMDC-GVT from the Contractor as 
the case may be, and subject to any deductions authorised by these 
Conditions, the said balance shall be a debt payable as the case may be 
by GMDC-GVT to the Contractor or by the Contractor to GMDC-GVT, 
upon expiry of one month from the date of issue of the said Certificate. 

 
30. Claim for Extra 
 
. When any instruction or decision given at site involves an extra or whereby the 

Contractor may plan to claim an extra, it shall be the responsibility of the Contractor to 
inform the Engineer of the extra amount and get written authorisation from the Engineer 
before proceeding with the work involved. 

 
 Any modification carried out for expediting or simplifying work at the request of the 

Contractor or his representatives shall not be taken as the basis for claiming an extra. 
However, if such modification shall also involve an extra, the rate for such modification 
shall be settled in advance and written authorisation obtained by the Contractor from 
the Engineer before proceeding with the work involved. If no such information is given 
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by the Contractor in writing to the Engineer such modification shall not be accepted as 
the basis for extra charge. 

 
The extra items would be paid on the basis of cost of material input plus cost of direct 
labour used “An additional 15% will be considered towards overhead and profits, 
(extra items rate thus derived will be inclusive of all overheads). Cost of indirect 
labour mobilization, equipment and supervision etc. would be part of these 
overheads. The rate analysis for such extra items need to be submitted in advance 
before commencing the job. The extra work shall be subject to prior approval. 

 
Rates for any extra items not covered in the Bill of quantities shall be derived on pro-
rata basis from the known rates available from the Contract. Rates for any extra items 
not covered in the Bill of quantities, shall be worked out on the basis of unit rates of 
labour and materials & contractors overhead and profit. 

 
31. Deduction for uncorrected work 
 
. If the Engineer deems it inexpedient to correct work damaged or not done in 

accordance with the Contract, an equitable deduction from the Contract price shall be 
made therefore. 

 
32. Fluctuations 
 
  The Contractor shall not claim any extra for fluctuation of price, exchange rates, labour 

conditions, etc.  and the Contract Price shall not be subject to any rise or fall of prices. 
 
33. Unfixed goods and materials 
 
 . Unfixed materials and goods intended for, delivered to and placed on or adjacent to the 

work shall not be removed except for use upon the work unless the Engineer has 
consented in writing to such removal which consent shall not be unreasonably withheld. 
Where the value of such materials or goods has in accordance with clause 31(2) of 
these conditions been included in any Interim Certificate under the Contract for which 
the Contractor has received payment, such materials and goods shall become the 
property of GMDC-GVT, but subject to clause 47(b) or to clause 47(c) of these 
conditions (if applicable) the Contractor shall remain responsible for loss or damage to 
the same. 

 
.  
 
34. Possession, Completion and Postponement 
 
           On the date of commencement stated in Appendix to these Conditions (Section G), 

permission to enter & work on the site shall be given to the Contractor who shall 
thereupon begin the works and regularly and, diligently proceed with the same and who 
shall complete the same on or before the date for Completion stated in the said 
Appendix (Section G) subject nevertheless to the provision for extension of time 
contained in clause 40 of these Conditions. 

 
 The Engineer may issue instructions in regard to the postponement of any work to be 

executed under the provision of this Contract. 
 
35. Extension 
 
35. Upon it becoming reasonably apparent that the progress of the Works is delayed, the 

Contractor shall forthwith give written notice of the cause of the delay to the Engineer, 
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and if in the opinion of the Engineer, the completion of the Works is likely to be or has 
been delayed beyond the date of completion stated in the Appendix to these Conditions 
or beyond any extended time previously fixed under this clause. 

  
35.(1) By Force Majeure.   
 
        Force majeure shall mean war, hostilities (whether war be declared or not), invasion, 

act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 
civil war, or radiations or contamination by radio activity from any nuclear fuel or from 
any nuclear waste from the combustion of nuclear fuel, radio- active toxic explosive, or 
other hazardous properties of any explosive, nuclear assembly or nuclear component 
thereof, pressure waves caused by aircraft or other aerial devices traveling at sonic or 
supersonic speeds, or  any such operation of the forces of nature as an experienced 
contractor could not foresee, or reasonably make provision for or insure against all of 
which are herein collectively referred to as  "Force Majeure". 

 
35.(2) By reason of any exceptionally inclement weather requiring total stoppage in work. Or 
 
35.(3) By reason of loss or damage occasioned by any one or more of the contingencies 

referred to in clause 47(a), (b), and (c) of these conditions. Or 
35.(4) By reason of civil commotion, local combination of workmen strike or lockout affecting 

any of the trades employed upon the works or any of the trades engaged in the 
preparation, manufacture or transportation of any of the goods or materials required for 
the work. Or 

 
35.(5) By reason of Engineer's instructions issued under clauses 9, 30(1) or 38 (2) of these 

Conditions. Or 
 
35.(6) By reason of the Contractor not having received in due time necessary instructions, 

drawings, details or levels from the Engineer for which  he specifically applied in writing 
on a date which having regard to the date for completion stated in the Appendix to 
these Conditions or to any extension of time then fixed under this clause was neither 
unreasonably distant from nor unreasonably close to the date on which it was 
necessary for him to receive the same. Or 

 
35.(7) By delay on the part of nominated Sub-Contractors or Nominated Suppliers which the 

Contractor has taken all practicable steps to avoid or reduce. Or 
 
35.(8) By delay on the part of artists, tradesmen or others engaged by GMDC-GVT in 

executing work not forming part of this Contract. Or 
 
35(9) By reason of the opening up for inspection of any work covered up or of the testing of 

any of the work, in accordance with clause 36 (7) of these conditions (including making 
good in consequence of such opening up or testing) unless the inspection of test 
showed that the work is not in accordance with this Contract. Or 

 
 Then the Engineer shall so soon as he is able to estimate the length of the delay 

beyond the date or time aforesaid make in writing a fair and reasonable Extension of 
Time for completion of the works, provided always that the Contractor shall use 
constantly his best endeavors to prevent delay and shall do all that may reasonably be 
required to the satisfaction of the Engineer to proceed with the work. 

 
36. Damages for Non-completion 
 
. If the Contractor fails to complete the work by the date specified in these Conditions or 

within any extended time fixed under clause 38 of these Conditions and the Engineer 
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certifies in writing that in his opinion the same ought reasonably so to have been 
completed, the Contractor shall pay or allow to GMDC-GVT a sum calculated at the 
rate stated in the Appendix (Section G) as agreed Liquidated Damages for the period 
during which the said work shall so remain or have remained incomplete, GMDC-GVT 
may deduct such damages from any moneys  otherwise payable to the Contractor 
under this Contract. 

 
37. Payments withheld 
 
The Engineer may withhold or on account of subsequently discovered evidence nullify the 
whole or a part of any certificate to such extent as may be necessary in his reasonable opinion 
to protect GMDC-GVT from loss on account of: 
 
37.(1) Defective work not remedied. 
 
37.(2) Failure of the Contractor to make payments properly to Sub-Contractor or for materials 

or labour. 
 
37.(3) Damage to another Contractor or Sub-Contractor. 
 
37.(4) Claims filed or reasonable evidence indicating probable filling of claims. 
 
 When the above grounds are removed payment shall be made for amounts withheld 

because of them. 
 
38. Indemnity for Injury to Persons and Property 
 
.(1) Persons: The Contractor shall be liable for and shall indemnify GMDC-GVT including all 

of its officers, servants and agents from and against any liability, loss, claim or 
proceedings whatsoever arising under any statute or at common law in respect of 
personal injury to or the death of any person whomsoever arising out of or in the course 
of or caused by the carrying out of the works, unless due to any act or neglect of 
GMDC-GVT or of any person for whom GMDC-GVT is responsible.  

 
  (2) Property: Except for such loss or damages as is at the risk of GMDC-GVT under clause 

47 (b) or clause 47 (c) of these Conditions (if applicable) the Contractor shall be liable 
for and shall indemnify GMDC-GVT against any expense, liability, loss, claim or 
proceedings in respect of any injury or damage whatsoever to any property real or 
personal in so far as such injury or damage arises out of or in the course of or by 
reason of the carrying out of the works, unless due to any act or neglect of GMDC-GVT 
or any person for whom GMDC-GVT is responsible. 

 
39. Insurance against Injury to Persons and Property 
 
39.(1) The Contractor shall at his own cost and initiative at all times upto the successful 

conclusion of the defect liability period, take out and maintain insurance policies in 
respect of all insurable liabilities under the Clause 45 but not limited to third part 
insurance and liabilities under the Motor Vehicles Act, Workmen’s Compensation Act, 
Fatal Accidents Act, Personal Injuries Insurance Act, Emergency Risk Insurance Act 
and or other industrial legislation from time to time in force in India with insurance 
company (ies) approved by GMDC-GVT and such policy (ies) shall be of no lesser limit 
than the limits hereunder specified with reference to the matters specified namely: 

 
(a)  Workmen’s Compensation Insurance to the limit to which compensation 

may be payable under the laws of the Republic of India. 
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(b) Third Party Insurance – body injury and property damage to the limit of 
not less than Rs.5,00,000/- (Rupees Five Lacs Only) in each accident at 
job site and to a limit of not less than Rs.25,00,000/- (Rupees Twenty 
Five Lacs Only) for all accidents at all job sites. 

 
39.(2)  Provided that the limit specified above shall operate only as a specification of minimum 

limits for Insurance purpose, but shall not anywise limit the Contractor’s liability in terms 
of this clause to the limit(s) specified. 

 
Should the Contractor fail to take out and/or keep Insurance as provided for in the 
foregoing sub-clause, GMDC-GVT shall be entitled (but without the obligation to do so) 
to take out and/or keep afoot such Insurance at the cost and expense of the Contractor 
and without prejudice to any other rights or remedies of GMDC-GVT in this behalf to 
deduct the sum(s) incurred hereof from the dues of the Contractor.  

 
39.(3) Without prejudice to his liability to indemnify GMDC-GVT under clause 45 of these 

Conditions, the Contractor shall maintain and shall cause any Sub- Contractor to 
maintain : 

 
 39.(3)A Such insurances as are necessary to cover the liability of the 

Contractor or as the case may be of such Sub- Contractor, in respect of 
personal injuries or deaths arising out of or in the course of or caused by 
the carrying out of the work; and 

 
 39(3)B Such insurances as may be specifically required by the Contract 

Bills in respect of injury or damage to property real or personal arising 
out of or in the course of or by reason of the carrying out the work, and 
caused by any negligence, omission or default of the Contractor, his 
servants or agents or, as the case may be of such Sub- Contractor, his 
servants or agents. 

 
 The Contractor shall produce or cause any Sub-Contractor to produce for inspection 

the relevant policy or policies of insurance together with the receipts in respect of 
premiums paid under such policy or policies as and when required so to do by the 
Engineer provided always that as and when may be reasonably required by the 
Engineer the production by either the Contractor or any Sub-Contractor of a current 
certificate of insurance from the company or firm which shall have issued the policy or 
policies aforesaid shall be a good discharge of the Contractor's obligation to produce or 
to cause the production of the policy or policies and the receipts in respect of premium 
paid. 

 
40. Insurance of the works against fire etc. 
 
40. A The Contractor shall in the joint names of GMDC-GVT and Contractor obtain and 

maintain a comprehensive Contractor's all risk policy which should also cover insurance 
against loss or damage by fire, storm, tempest, lightning, flood, earthquake, aircraft or 
anything dropped therefrom, aerial objects, riot and civil commotion for the full value 
thereof all work executed and all unfixed materials and goods intended for, delivered to 
and placed on or adjacent to the work, but excluding temporary building plant, tools and 
equipment owned or hired by the Contractor or any Sub-Contractor and shall keep such 
work materials and goods so insured until Virtual Completion of the work. Such 
insurances shall be with insurers approved by the Engineer and the Contractor shall 
deposit with the Engineer the policy or policies and the receipts in respect of premiums 
paid: and should the Contractor make default in insuring or continuing to insure as 
aforesaid GMDC-GVT may himself insure against any risk with respect of which the 
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default shall have occurred and deduct a sum equivalent to the amount paid by him in 
respect of premium from any monies due to or to become due to the Contractor. 

 
 Provided always that if the Contractor shall independently of his obligations under this 

Contract maintain a policy of insurance which covers (inter alia) the said work, materials 
and goods against the aforesaid contingencies to the full value thereof then the 
maintenance by the Contractor of such policy shall if GMDC-GVTs interest is endorsed 
thereon, be a discharge of the Contractor's obligation to insure in the joint names of 
GMDC-GVT and Contractor and the production by the Contractor as and when may 
reasonably be required by the Engineer of a current certificate of insurance from the 
company or firm which shall have issued the said policy shall be a discharge of the 
Contractor's obligation to deposit with the Engineer a policy or policies and the receipts 
in respect of premiums paid. 

 
40. B Upon settlement of any claim under the insurances aforesaid the Contractor 

with due diligence shall restore work damaged, replace or repair unfixed materials or 

goods which have been destroyed or injured, remove or dispose of any debris and 

proceed with the carrying out and completion of the work. All monies received from such 

insurances shall be paid to the Contractor by installments under certificates of the 

Engineer issued at the period of interim certificates named in the Appendix to these 

Conditions. The Contractor shall not be entitled to payment in respect of the restoration of 

work damaged, the replacement and repair of any unfixed materials or goods and the 

removal and disposal of debris other than the monies received under the said insurances. 

 
41. Determination by GMDC-GVT 
 
41.(1) Default : 
 
 If the Contractor shall make default in any one or more of the following respects, that is 

to say  
 
 41.(1)A  If he without reasonable cause wholly suspends the carrying out 

of the works before completion thereof, or 
 
 41.(1)B  If he fails to proceed regularly and diligently with the works, or 
 
 41.(1)C  If he refuses or persistently neglects to comply with a 

written notice from the Engineer requiring him to remove defective work 
or improper materials or goods, or 

   
 41.(1)D If he fails to comply with the provision of clause 25. 
 
 Then the Engineer may give him the notice by registered post or recorded delivery 

specifying the default, and if the Contractor either shall continue such a default for 14 
days after receipt of such a notice and shall at any time thereafter repeat such a default 
(whether previously repeated or not). Then GMDC-GVT without prejudice to any other 
rights or remedies may within 14 days after such continuance or repetition by notice by 
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registered post or recorded delivery forthwith determine the employment of the 
Contractor under this Contract, provided that such notice shall not be given 
unreasonably or vexatiously. 

 
41.(2) Bankruptcy of Contractor : 
 
 In the event of the Contractor becoming bankrupt or making a composition or 

arrangement with his creditors or being a company having a winding up order made or 
(except for purposes of reconstruction) a resolution for voluntary winding up passed or 
a receiver or manager of his business or undertaking duly appointed or possession 
taken by or on behalf of the holders of any debentures secured by a floating charge, of 
any property comprised in or subject to the floating charge, the employment of the 
Contractor under this Contract shall be forthwith automatically determined but the said 
employment may be reinstated and continued if GMDC-GVT and the Contractor, his 
trustee in bankruptcy, liquidator, receiver or manager as the case may be shall so 
agree. 

 
41.(3) GMDC-GVT shall be entitled to determine the employment of the Contractor under this 

Contract. If the Contractor shall have offered or given or agreed to give to any person 
any gift or consideration of any kind as an inducement or reward for doing or forbearing 
to do or for having done or forborne to do any action in relation to the obtaining or 
execution of this Contract with GMDC-GVT, or for showing or forbearing to show favour 
or disfavour to any person in relation to this Contract or any other Contract with GMDC-
GVT, or if the like acts shall have been done by any person employed by the Contractor 
or acting on his behalf (whether with or without the knowledge of the Contractor), or if in 
relation to this Contract or any other Contract with GMDC-GVT the Contractor or any 
person employed by him or acting on his behalf or shall have given any fee or reward 
the receipt of which is an offence under the laws of the land. 

 
41.(4) In the event of the employment of the Contractor being determined as aforesaid and so 

long it has not been reinstated and continued, the following shall be the respective 
rights and duties of GMDC-GVT and Contractor. 

 
 41.(4)A GMDC-GVT may employ and pay other persons to carry out and 

complete the works and he or they may enter upon the works and use 
all temporary buildings, plant, machinery, appliances, goods and 
materials intended for, delivered to and placed on or adjacent to the 
works and may purchase all materials and goods necessary for the 
carrying out and completion of the Works. 

 
 41.(4)B The Contractor shall if so required by GMDC-GVT or Engineer 

within 14 days of the date of determination assign to GMDC-GVT 
without payment the benefit of any Agreement for the supply of 
materials or goods and/or for the execution of any Works for the 
purposes of this Contract but on the terms that a supplier or Sub- 
Contractor shall be entitled to make any reasonable objection to any 
further assignment thereof by GMDC-GVT. In any case GMDC-GVT 
may pay any supplier or Sub-Contractor for any materials or goods 
delivered or Works executed for the purpose of the Contract (whether 
before or after the date of determination), in so far as the price thereof 
has not already been paid by the Contractor. GMDC-GVT's rights under 
this paragraph are in addition to his rights to pay nominated Sub- 
Contractors as provided in clause 26(2) and payments made under this 
paragraph may be deducted from any sum due or to become due to the 
Contractor. 
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 41.(4)CThe Contractor shall as and when required in writing by the 
Engineer so  to do (but not before) remove from the Works any 
temporary buildings, plant, tool, equipments, goods and materials 
belonging to or hired by him. If within a reasonable time after any such 
requirements has been made the Contractor, has not complied therewith 
then GMDC-GVT may (but without being responsible for any loss or 
damage) remove and sell any such property of the Contractor, holding 
the proceeds less all costs incurred to the credit of the Contractor.  

 
 41.(4)DThe Contractor shall allow or pay to GMDC-GVT in the matter 

hereinafter appearing the amount  of  any direct loss and/or damage 
caused to GMDC-GVT by the determination. Until after completion of 
the Works under paragraph (a) of this Sub- clause GMDC-GVT shall not 
be bound by any provisions of this Contract to make any further 
payment to the Contractor, but upon such completion and verification 
within a reasonable time of the accounts therefore the Engineer shall 
certify the amount of expense properly incurred by GMDC-GVT and the 
amount of any direct loss and/or damage caused to GMDC-GVT by the 
determination and if such amount when added to the monies paid to the 
Contractor before the date of determination exceed a total amount which 
would have been payable on due completion in accordance with this 
Contract, the difference shall be a debt payable to GMDC-GVT by the 
Contractor : and if the said amounts, when added to  the said  monies 
be less than the said total amount, the difference shall be a debt payable 
by GMDC-GVT to the Contractor. 

 
41.(5) Right of GMDC-GVT to terminate Contract in the event of death of Contractor, if 

individual. 
 
       Without prejudice to any of the rights or remedies under this contract, if the Contractor, 

being an individual, dies, GMDC-GVT shall have the option of terminating the Contract 
without incurring any liability for such termination. 

 
42. Determination by the Contractor 
 
42.(1) Without prejudice to any other rights and remedies which the Contractor may possess, 

if  
 
 42.(1)A  GMDC-GVT does not pay to the Contractor the amount 

due on any certificate within the period for honouring certificates named 
in the Appendix to these Conditions and continues such default for 
fourteen days after receipt by registered post or recorded delivery of a 
notice from the Contractor stating that notice of determination under this 
condition will be served if payment is not made within fourteen days from 
receipt thereof,  Or 

 
 42.(1)B         GMDC-GVT interferes with or obstructs the issue of any 

certificate due under this Contract : Or 
 
 42.(1)CThe carrying out of the whole or substantially the whole of the 

uncompleted works (other than the execution of work required under 
clause 42 of these conditions) is suspended for a continuous period of 
90 days by reason of:  

 
   (I) Force majeure, Or 
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  (ii) Loss or damage occasioned by any one or more 
of the contingencies referred to in clause 47 (a) or clause 47 (b) 
of these Conditions (if applicable). Or 

 
    (iii) Civil commotion, Or 
 

  (iv) Engineer’s instructions issued under clauses 5(3), 
30(1) or 38(2)  of these Conditions, Or 

 
  (V) The Contractor not having received in due time 

necessary instructions drawings details or levels from the 
Engineer for which he specifically applied in writing on a date 
which having regard to the date of completion stated in the 
Appendix to these Conditions Or to any extension of time then 
fixed under clause 40 of these Conditions was neither 
unreasonably distant from nor unreasonably close the date on 
which it was necessary for him to receive the same, Or 

 
 (vi) Delay on the part of Artists, Tradesmen or others 

engaged by GMDC-GVT in executing work not forming part of 
this Contract. 

 
  Then the Contractor by notice by registered post or recorded delivery to 

GMDC-GVT with a copy to the Engineer inform of his intention to serve a notice 
to determine the Contract forthwith unless the default is remedied within 90 
days as the case may be. 

 
43.(2) Upon such determination, then without prejudice to the accrued rights or remedies of 

either party or to any liability of the classes mentioned in clause 43 of these Conditions 
which may accrue either before the Contractor or any Sub-Contractors shall have 
removed his or their temporary buildings, plant, machinery, appliances, goods or 
materials or by reason of his or their so removing the same, the respective rights and 
liabilities of the Contractor and GMDC-GVT shall be as follows that is to say : 

 
 43.(2)A            The Contractor shall with all reasonable dispatch and in 

such manner and with such precautions as will prevent injury, death or 
damage of the property in respect for which before the date of 
determination he was liable to indemnify GMDC-GVT under clause 42 of 
these Conditions remove from site all his temporary buildings, plant, 
machinery, appliances, goods and materials and shall give facilities for 
his Sub-Contractors to do the same but subject always to the provisions 
of Sub- paragraph (iii) of paragraph (b) of this Sub-clause. 

 
 43.(2)B  After taking into account amounts previously paid under 

this Contract the Contractor shall be paid by GMDC-GVT: 
 
   (I) The total value of the Works completed at 

the date of determination. 
 
   (ii) The total value of Work begun and 

executed but not completed at the date of determination the 
value being ascertained mutatis in accordance with clause 30(4) 
of these Conditions. 

 
   (iii) The cost of materials or goods properly 

ordered for the Works for which the Contractor shall have paid or 
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of which the Contractor is legally bound to pay, and on such 
payment by GMDC-GVT materials or goods so paid for shall 
become the property of GMDC-GVT. 

 
   (iv) The reasonable cost of the removal under 

paragraph (a) of this Sub-Clause. 
 
   (v) Any direct loss and/or damage caused to 

the Contractor by the determination. 
 
  Provided that in addition to all other remedies the Contractor upon such 

determination may take possession of and shall have a lien upon all unfixed 
materials which may have become the property of GMDC-GVT under clause 35 
until payment of all monies due to the Contractor from GMDC-GVT. 

 
44. Co-ordination of Work 
 
44. At the commencement of work, and from time to time, the Contractor shall confer with 

the Sub-Contractors, persons, engaged on separate contracts in connection with the 
work, and with the Engineer for the purpose of the co-ordination and execution of the 
various phases of the work. 

 
 The Contractor shall ascertain the Sub-Contractors, persons engaged on separate 

Contracts in connection with the Works, the extent of all chasings, cuttings and forming 
of all openings, holes, grooves, etc. as may be required to accommodate the various 
services, the Contractor shall ascertain the routes of all services and the positions of all 
floor outlets, traps, etc. in connection with the installation of plant and services and 
arrange for the Construction of Work accordingly. The breaking and cutting of 
completed work must be avoided. 

 
45. Labour 
 
45.(1) The Contractor shall obtain necessary license from the Licensing Authority under the 

Contract Labour (Regulation & Abolition) Act, 1970 and the Central & State Rules 
framed there under and produce the same to GMDC-GVT before start of the work 

 
45.(2) The Contractor shall not undertake or execute or permit any other agency or sub-

contractor to undertake or execute any work on the Contractor’s behalf through contract 
labour except under and in accordance with the license issued in that behalf by the 
licensing officer or other authority prescribed under the Factories Act or the contract 
labour (Regulation & Abolition) Act, 1970 or their applicable law, rule or regulation, if 
applicable. 

 
45.(3) The provision of EPF & MP Act, 1952 and the Rules / Scheme there under shall be 

applicable to the Contractor and the employees engaged by him for the work. The 
Contractor shall furnish the code number allotted by the RPFC Authority, to the 
Engineer In charge before commencing the work 

 
45.(4) The Contractor shall enforce the provisions of ESI Act and Scheme framed there under 

with regard to all his employees involved in the performance of the Contract, and shall 
deduct employee’s contribution from the wages of each of the employee and shall 
deposit the same together with GMDC-GVT’s contribution of such total wages payable 
to the employees in the appropriate account. 

 
45.(5) The Contractor shall not employ any child labour for the Work. The Contractor shall 

also discourage the practice of adult labour bringing their children to the Site. However, 
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for exceptional cases, the Contractor shall provide all necessary facilities to create safe 
and hygienic environment for the children brought to the Site by adult labour. Contractor 
shall create and maintain a separate area at Site, away from the places of operations, 
for this purpose through out the period of Contract. Contractor shall barricade it to avoid 
the chances of accidents. Creche facility together with a separate attendant, drinking 
water, toilet facilities and proper roof cover shall be provided at this area.   

 
45(6) No labourer shall be allowed to reside within the Site. The Contractor shall not be 

allowed to have any labour Colony within the Site. Arrangements outside the Site for 
this purpose shall be made by the Contractor on his own at his own expense. The 
Contractor shall be responsible for facilities like water supply, sanitation, etc. at the site 
of his labour colony. 

 
46 Protection of trees and shrubs 
 
46. Trees and shrubs designated by the Engineer shall be protected from damage during 

the course of the work and the earth level shall not be charged within three feet of such 
trees. Where necessary such trees and shrubs shall be protected by means of 
temporary fencing. 

 
47 Guarantee     
 
. All required guarantees shall be submitted to the Engineer by the Contractor at the time 

of signing of this Contract. 
 
48. Antiquities 
 
.(1) All fossils and other objects of interest or value which may be found on the site or in 

excavating the same during the progress of the work shall become the property of 
GMDC-GVT. The Contractor shall carefully take out and preserve all such objects and 
shall immediately or as soon as convenient after the discovery of such articles deliver 
the same into the possession of the Engineer or of the Clerk-of-Works uncleaned and 
as excavated. 

 
(2) If in the opinion of the Engineer compliance with the provisions of the preceding 

Sub-Clause has involved the Contractor in direct loss and/or expense for which he 
would not be reimbursed by a payment made under any other provision in this Contract 
then the Engineer shall ascertain the amount of such loss and/or expense, any amount 
from time to time so ascertained shall be added to the Contract Sum, and if an Interim 
Certificate is issued after the date of ascertainment any such amount shall be added to 
the amount which would otherwise be stated as due in such certificates. 

 
49. Excepted matters 
 
. The decision, opinion, direction, certificate (except for payment) with respect to all or 

any of the matters under clauses 5, 9, 19, 25, 26, 36, 40 (1,2,4,7 and 8) and 48 hereof 
(which matters are herein referred to as the excepted matters) by the Engineer shall be 
final and conclusive and binding on the parties hereto and shall be without appeal. Any 
other decision, opinion, direction, certificate or valuation of the Engineer or any refusal 
of the Engineer to give any of the same shall be subject to any right of Arbitration and 
review in the same way in all respect (including the provision as to opening the 
reference) as if it were a decision of the Engineer under the following clause. 

 
50. Arbitration 
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.(1) All dispute and differences of any kind whatever arising out of or in connection with the 
Contract or the carrying out of the works (whether during the progress of the Works or 
after their completion and whether before or after the determination, abandonment or 
breach of the Contract) shall be referred to Arbitration and settled by a Sole Arbitrator 
selected by the Contractor from a panel of three persons nominated by the Managing 
Director , Gujarat Mineral Development Corporation Limited,)   

 
(2) The provision of the Indian Arbitration & Conciliation Act, 1996 and all statutory re-

enactments and modifications thereof and the rules made there under shall apply to all 
such arbitrations, subject further to the following conditions: 

 
.(2).(a) The Arbitrator shall give his award separately in respect of each claim; 

 
.(2).(b) Insofar as any dispute or difference referred to arbitration shall relate to 

or involve any matter or thing in respect of which the decision, opinion or 
determination (howsoever expressed) of GMDC-GVT or General 
Manager or Engineer-in-Charge or any authorized person has been 
expressed to be final in terms of the Contract, such decision, opinion 
and/or determination as the case may be, shall be binding upon the 
Arbitrator. 

 
.(3) The Contractor and GMDC-GVT may by mutual agreement from time to time enlarge 

the time within which the Arbitrator shall make and publish his award, and the time for 
making and publishing the award shall accordingly stand enlarged.      

 
.(4) No award shall be challenged, nor shall the Contractor refuse to make an appointment 

within the provisions of above Clause 56.(2) hereof on the ground that any person 
nominated by the General Manager or appointed by the Contractor pursuant to the 
provisions of the said Clause, is an employee of GMDC-GVT is or otherwise howsoever 
connected with GMDC-GVT. 

 
(5) Notwithstanding the existence of any arbitration proceedings in terms hereof or 

otherwise, the Contractor shall continue and be bound to continue and perform the 
works to completion in all respects to the Contract (unless the Contract or works be 
determined by GMDC-GVT), and the Contractor shall remain liable and bound in all 
respects under the Contract. 

 
 (6) The venue of the Arbitration shall be Ahmedabad, Gujarat, India.  
  

In case of any dispute, difference or disagreement between the GMDC-GVT and 
Contractor or any other person or agency working under Contractor the matter shall be 
referred to an independent arbitrator mutually agreed between Contractor and the 
GMDC-GVT. In the case of disagreement on arbitrator or about his proceedings  or on 
the both, either party will have the right to approach appropriate law courts having 
jurisdiction over the city of Ahmedabad. It is made clear to both the parties that by 
entering in to an arbitration clause under this agreement ,either party is not deprived of 
all the legal remedies available under law in the event of any litigation arising out of and 
in the course of this contract/agreement. However both the parties should exhaust their 
first option of going to  the mutually agreed arbitrator ,prior to approach any law courts. 

 
Except for the matter, which is specifically under arbitration, the parties shall continue to 
perform their respective obligations under the Contract. 

 
 
51. Bribery 
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 Any commission, advantage, gift, gratuity, regard or bribe given, promised or offered by 
or on behalf of the Contractor or his agent or servant, or any other person on his or their 
behalf to any officer, servant, representative or agent of GMDC-GVT or of the Engineer 
or Engineer's Representative or to any person on their behalf or on behalf of any of 
them in relation to the obtaining or to the execution of this or of any other Contract with 
GMDC-GVT, may, in addition to any criminal liability which may be thereby incurred, 
subject the Contractor to the cancellation of this and all the other Contracts which he 
may have entered into with GMDC-GVT and also to the payment of any loss or damage 
resulting from such cancellation. GMDC-GVT shall be entitled upon a certificate in 
writing of the Engineer to deduct the amount so certified from any monies otherwise 
due to the Contractor under this or any other Contract or to recover the said amount as 
a debt due or partly the one and partly the other as GMDC-GVT shall deem advisable. 

 
 
52. Indemnity to GMDC-GVT's Agents and Engineer and Engineer's Agents. 
 
(1) The Contractor shall indemnify GMDC-GVT and every member, Officer, and Employee 

thereof and the Engineer and the Engineer's Agents and Representative and every 
member of his staff from any claim or demand from accident, injury, damage, loss 
and/or compensation of any kind whatsoever arising out of or in connection with all 
claims and demands which may be made against GMDC-GVT or the Engineer for or in 
respect of or arising out of failure by the Contractor in the performance of his obligation 
under any of the provisions of the Contract. 

 
(2) If GMDC-GVT has to pay or elects to pay any money in respect of any such claims or 

demands as aforesaid, the amount so paid and the cost incurred by GMDC-GVT shall 
be charged to and paid by the Contractor provided always that GMDC-GVT shall, if 
circumstances permit, give to the Contractor reasonable opportunity of examining such 
claims or demands before payment. 

 
 In the event of the Contractor disputing the amount of any payment (except payments 

made in accordance with the legal obligations or after approval by the Contractor) then 
the Contractor shall have the right to dispute the matter, and refer the matter to 
arbitration in accordance with the provisions of the Conditions of Contract. 

 
53. Member of GMDC-GVT's Staff, Etc. Not Liable 
 
 Neither any member of GMDC-GVT's staff, nor the Engineer, nor any of his staff, nor 

the Engineer's Representative shall be in any way personally liable for the acts of 
obligations under the Contract, or answerable for any default or omission on the part of 
GMDC-GVT in the observance or performance of any of the acts, matters or things 
which are herein contained. 

 
54. . Concurrent Delays 
 
 In the event of delay in the work of the Contractor due to causes attributable to GMDC-

GVT and also due to causes attributable to the Contractor, the Contractor shall not be 
entitled to make any claim on that account. Further, such delay will not be a valid 
reason to claim extension of time limit. 

 .  
 55 SAFETY CODE 
 

 In general, the Contractor shall adhere to safe construction practice and guard 
against hazardous and unsafe working conditions and shall comply with GMDC-GVT’s 
safety rules as set forth here in. 
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 Contractor shall maintain first aid facilities for its employees and those of its sub 
contractors. Contractor shall also make arrangement for ambulance service and for the 
treatment of industrial injuries. Name of those providing these services shall be furnished 
to Engineer In charge prior to start of construction and their telephone number shall be 
prominently posted in Contractor’s office. 
 All critical injuries shall be reported promptly to Engineer In charge and a copy of the 
Contractor’s report covering each personal injury requiring the attention of a physician 
shall be furnished to GMDC-GVT. 
 
 The Contractor shall strictly comply with all statutory requirements in respect of all 
industrial injuries. 
 
Carrying/striking of matches, lighters within the work area, smoking within the work area, 
tank farm or other areas is strictly prohibited. Violator of the ‘No Smoking’ rules shall be 
discharged immediately. Within the operations area, no hot work shall be permitted 
without valid gas safety/fire permits. The Contractor shall be held liable and responsible 
for all lapses of his sub-contactors/employees in this regard.  
 
Safety provisions shall be brought to the notice of all concerned by display on a Notice 
board at a prominent place at the work spot. Persons responsible for ensuring 
compliance with the safety code shall be named therein by the Contractor. The 
Contractor shall appoint at least two qualified Safety Engineers and One Safety Manager 
at Site for this purpose for the entire duration of Work. These safety personnel shall have 
adequate experience of working in similar conditions. 

 
 To ensure effective enforcement of the rules and regulations relating to safety 
precautions, arrangements made by the Contractor shall be open to inspection by the 
Engineer-in-charge or his representatives. Non-compliance of this Safety Code or any 
mis-conduct regards to safety, by the Contractor or his representatives shall be dealt with 
firmly by the Engineer-in-Charge by way of immediately stopping the Work. Such 
stoppage of Work shall not entitle the Contractor for any extension of Time and / or any 
extra Cost. 

 
 The Contractor shall erect and maintain barricades to protect or guard the excavation 
areas, hoisting areas, any other hazardous areas, areas adjacent to GMDC-GVT’s 
existing property and any such area deemed appropriate for such protection by the 
Engineer In charge. The Contractor shall provide all necessary fencing/barricades and 
lights to protect public from accidents and shall be bound to bear expenses of defence of 
every suit, action or other proceedings at law that may be brought by any person for 
injury sustained owing to neglect of the above precautions and to pay any damages and 
costs which may be awarded in any such suit, action or proceedings to any such person 
or which may, with the consent of the Contractor, be paid to compromise any claim by 
any such person. The Contractor’s employees and its sub-contractors shall be 
acquainted with barricading practises and shall respect all such provisions.  Barricade 
and hazardous areas adjacent to but not located in normal routes of travel shall be 
marked by red flasher lanterns at night. 

 
  Notwithstanding this Safety Code, the Contractor is not exempted from the operation 
of any other Act or Rule in force. 
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  In addition to this Safety Code, the Contractor shall abide by the safety code 
provisions as per C.P.W.D. safety code framed from time to time. 

 
 The contractor shall arrange to obtain valid gate passes for his men and equipment 

from the concerned authorities of the Project. 
 
 No man / material / equipment not covered by valid passes shall be permitted with the 

Project area and no material / equipment shall be permitted to be taken out of the 
Project area, unless the written permission of the Architect / Engineer in-charge. 

 
No materials at the Site shall so stacked or placed as to cause danger or 
inconvenience to any person or the public.  

 
 All necessary personal safety equipment as considered adequate by the Engineer-in 

–charge shall be available for use of persons employed on the site and shall be 
maintained in a condition suitable for immediate use. Contractor shall take adequate 
steps to ensure proper use of equipments by those concerned. 

 
a) Workers employed on mixing asphaltic materials, cement and lime mortars / 

concrete shall be provided with protective footwear and protective gloves. 
 
b) Workers engaged in handling any material, which is injurious to eyes shall be 

provided with protective goggles. 
 

c) Workers engaged in welding works shall be provided with welder’s protective-
shields. 

 
d) Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 
 

e) When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that manhole covers are opened and manholes are 
ventilated at least for an hour before workers are allowed to get into them. 
Manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accident to public. 

 
f) The Contractor shall not employ men below the age of 18 and women on the 

work of painting with products containing lead in any form. Whenever men 
above the age of 18 are employed on the work of lead painting, the following 
precautions shall be taken: 

 
i) Paint containing lead or lead products shall not be used except in the 

form of paste or ready to use liquid. 
 

ii) Suitable face masks shall be supplied for use by workers when paint is 
applied in the form of spray or when a surface having lead paint is dry 
rubbed and scraped. 

 
iii) Overalls shall be supplied by the Contractor to workmen and adequate 

facilities shall be provided to enable working painters to wash during 
and on cessation of work. 

 
g) Workers required to work at higher elevations shall be provided with safety 

belts and shall be instructed not to work without wearing the Belt. 
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h) Good quality safety helmets shall be provided to Workers posted at Site of 
operations and Contractor will take adequate measures to make usage of these 
helmets mandatory. 


